
LOCATION: Mesa, AZ
ARCHITECT: Orcutt | Winslow

DURATION(mnths): 17
WARRANTY(yrs): 2

SITE ACREAGE: 47.0
 SQUARE FOOTAGE: 153,471

On-Site Adjacent 

Ways 

Off-Site Adjacent 

Ways 

DEMOLITION/ OFF-SITE INFRASTRUCTURE $0 $0 $0

SITE WORK (ROUGH) $867,996 $330,000 $537,996

6 Surveying/Staking $50,000 $20,000 $30,000

7 Earthwork & Paving $644,727 $275,000 $369,727

8 Site Utilities $138,269 $0 $138,269

10 Dry Utilities (SEE GMP #2) $35,000 # $35,000 $0

SITE WORK (FINISH) $216,012 $100,000 $116,012

14 Site Signage & Striping Falcon Contracting (SEE ITEM #7) $0 $0

15 Landscaping & Irrigation Gothic Landscaping $14,150 $0 $14,150

19 Site Concrete LR Cowan $201,862 # $100,000 $101,862

STRUCTURE $0 $0 $0

ENCLOSURE $0 $0 $0

INTERIOR FINISHES $0 $0 $0

SPECIALTIES $0 $0 $0

EQUIPMENT $0 $0 $0

MEP SYSTEMS $141,550 $65,000 $76,550

102 Electrical Systems Echo Canyon $141,550 # $65,000 $76,550

SPECIAL SYSTEMS $0 $0 $0

CONTINGENCIES & ALLOWANCES $67,315 $18,823 $48,492

2.0% Construction Contingency (2%) $44,877 $12,549 $32,328

1.0% Design Contingency (1%) $22,438 $6,274 $16,164

GENERAL REQUIREMENTS BASED ON SUB TOTAL SUB TOTAL SUB TOTAL

REQUIRED General Conditions Carried from 'GC's' Tab $104,146 $29,619 $74,527

REQUIRED Final Clean $3,094 $880 $2,214

On-Site Adjacent 

Ways 

Off-Site Adjacent 

Ways 

BREAKOUT

$988,939

$627,447

$564,875 $890,320

$544,322 $855,791

$1,292,873 $779,050$513,823

  QCUSD - High School #2

INCLUDED IN BASE PRICE

Subtotal (GR's, Insurance, Tax, & Fee) $1,616,386

Subtotal (with GR's, Insurance, & Tax)

Adjacent Ways Package Total

Total Adjacent Ways Amount

$1,616,386

Adjacent Ways 12/14/18

Combined Adjacent 

Ways Base Price
SUBCONTRACTOR

$544,322 $855,791

ON-SITE ADJACENT WAYS 627,447

OFF-SITE ADJACENT WAYS 988,939

$1,535,567

Subtotal (with General Requirements) $1,400,113

Subtotal

Description#

Subtotal (with GR's and Prof. Services) $1,400,113

$1,455,195

$988,939

$596,074 $939,493

627,447

Subtotal (with GR's & Insurance)


